TOWN OF WEST SENECA

TOWN SUPERVISOR
SHEILA M. MEEGAN

TOWN COUNCIL
EUGENE P. HART

ENGINEERING DEPARTMENT JOHN M. RUSINSKI

May 8, 2013

Honorable Town Board

Town of West Seneca
Re: Award of Contract — 2013 Road Reconstruction Project
Honorable Board Members,

The bid opening for the 2013 Road Reconstruction project for the reconstruction of Greenbranch, Larkwood,
Woodmar and Cardinal were opened today. Attached is a tabulation of the bid results. The low bidder was
DiPizio Construction. DiPizio completed the reconstruction of Dover and Greenmeadow last year for the Town
and we were satisfied with the work that they performed. Please approve the award of a contract to DiPizio
construction in the amount of $1,611,241.00 for the2013 Road Reconstruction Project. The funding for this

project is through bonding that was approved earlier this year by the Board.

Very truly yours,

Steven R. Tanner, P.E.

Town Engineer

cc: Files: TB.

Project

a1

TOWN HALL 1250 UNION ROAD- WEST SENECA. NEW YORK 14224 « (716) 558-3220 - Fax (716) 677-5448 E ; ]
www.westseneca.net




***TABULATION OF BIDS***

TOWN OF WEST SENECA
OWNER:
2013 Greenbsanch, Larkwood, Cardinal &
PROJECT: Woodmar Road Reconstruction Prcject
JoBNO: R-1301
BID DATE: 5/8/2013 ENGINEERS ESTIMATE:
Enginesrs Estimate Wiiherst Construction, In ¢ Company, LLC
ITEM ITEM UNIT BID [P.O. Box 430 Ct.. o
NO. DESCRIPTION QUANTITY UNITS PRICE AMOUNT [Clarenca Cei West Seneca, NY 14224
1 Clearing and Grubbing 1 LS [$2500000 $ 25,000.00 | $ 20,000.00 $  20,000.00 | § 14,239.80 $ 1423580 | $ 1000000 $ 10,00000} s 1350000 $ 13,500.00 | $ 60,891.40 $ 60,891,40 | § 10,810.03 § 10,810.03 | $ 14,746.60
2 Unelassified Excavation and Disposal 1000 cY |$ 1000 $ 110,000.00 | 3 800 $ BB000.00}S 1200 $  132,00000}% 18.00 § 198,000.00 | $ 1250 $ 137,50000§$ 1195 $ 13145000)s 1252 § 137,72000§ 5 1267
3 Unsui bgrad i 800 CY |S 1800 $ 1440000 ] 2000 $ 16000008 2700 § 21,600.00 | $ 13.00 $ 10,400.00 | § 100 $ 80000 1535 $ 12200005 1386 $ 11,088.00 |3 20.00
4 Subbase Course 5100 cy [Is 3500 $ 1785000018 3500 $ 178500005 3025 5 154275005 31.00 § 158,100.00 § 5 3250 § 16575000 |8 3285 $ 167.53500}% 3482 § 17756820018 3208
5 Select Utility Bacidill 900 CY |$ 4500 40,50000§$ 3500 $  31,500.00]|$ 4000 $ 36,000.00 | $ 4300 $ 3870000 | $ 3500 $ 3150000}S 3350 $ 301500015  49.83 5. 458470013 3033
6 Backdill for Unsuitable Subgrade 800 CY |$ 3000 § 2400000 | 3500 §  2800000)$ 3500 S 28,000.00 | $ 40.00 $ 32,000.00 | § 100 $ 800005 3482 § 27856005 3482 2785600 | § 3667
7 U in Filter - Type1 1100 CY |$ 3500 § 3850000 }§ 2000 $§  2200000fS 4560 § 50,160.00 { $ 3800 $ 44,800.00 | § 200 $ 3520000{S 3249 §  35739.00)% 3293 § 362230015  34.53
8 No. 1 Bedding Stone (Storm/V ) 390 CY [|$ 4000 $ 1560000 |$ 3000 $  1170000|$ 4700 § 16,330.00 | § 4100 $ 15,980.00 | § 45.00 S 175500018 3552 § 13852805 3293 § 1284270 |$ 3933
9 15" SICPP Storm Fipe 70 LF |s 8000 $ 560000)$ 4500 $ 315000 |$ 6500 $ 4,550.00 | 5 16.00 $ . 112000]s 2500 $ 175000 S 5293 § 370510l 1726 § 120820 |§ 4200
10 12" SICPP Storm Pipe 525 LF |$ 6000 S 31,50000]$ 4000 $  21,00000)%5 3800 S 19,950.00 | 5 13.00 5. . 882500]8 2000 $ 1050000 §$ 4084 $  2144100]|% 1510 S 792750  30.33
1" 6" PHDPE Underdrain Pipe 8700 LF |s 1200 3 104400008 1200 $ 10440000} $ 500 $ 43,500.00 | $ 460 $ 40,020.00 | $ 540 § 46,980.00 | $ 884 $  76808.00]5 492 5 42,804.00 | s 7.20
12 [Extension of Existing 4 or 6* Yard Drain 200 F |s 3000 s 6,00000]8 1500 S 3000003 7200 § 14,400.00 | $ 10,00 $ 2,000.00 | § 450 § 900.00]$ 1093 § 218600]5 2426 $ 4852005 2233
13 & Backfil Abandon Ex. MH's & Di's 2t EA |$ 60000 $ 1260000} 30000 $ 6,30000 | 81500 § 17,115.00 | 8 600.00 $ 12,600.00 | § 130.00 $ 2730.00§$ 21527 § 452067]5 10562 $ 2218021% 571.67
R & Backfill Existing Storm Sewers
14 ( sizes) 325 LF |$ 2000 $ 65000018 1500 $ 48750015 4400 $ 14,300.00 | $ 1500 $ 4,875.00 | $ 400 S 130000 {$ 1474 S 4,790.50 | § 271§ 880755 2467
15 of new 4° or 6* Yard Drain to ROW 20 EA |s 40000 S 48,000.00 }$ 22500 $ 2700000 |$ 55900 $ 67,080.00 | $ 950.00 $ 114,000.00 § S 580 $ 696.00§$ 32048 $ 3845760 | 10040 $ 12,04800 |$  578.00
16 Furnish and Install new Type B Recelvers 2 EA |s 80000 § 1,600.00 | $ 001 § 0025 223600 $ 4472005 270000 $ 540000 | $ 448.00 $ 89600 |$ 166441 $ 332882|8 42056 § 8501215 1.845.34
17 Fumish and Install new 4' Storm Manholes 12 VF |$ 60000 $ 7200005 80000 $ 8,600.00 |$ 65200 S 782400 [ $ 600.00 $ 7.200.00 | $ 31000 $ 37200018 57207 $ 6,864.84 |5 45331 § 543972 |$ 684.00
18 Furnish and Install new 22" ID Catch Basins 110 VF |S 45000 S 4850000 §5 400.00 $ 4400000 S 40000 S 44,000.00 | $ 40000 $ 44,000.00 § 30000 $ 33000008 30737 $  3381070]S 34968 § 38,464.80 | $  400.00
19 |8" Class 52 DIP Watermain 165 LF ]s 9000 S 14850000 ]S 5000 $  8250000{§  60.00 $ 99,000.00 | $ 4300 § 70,950.00 | $ 6250 $ 103,125.00 [$ 6254 $ 103,181.00 | 4843 S 8155050 ls 5100
20 6" Class 52 DIP Watetmain 40 F |s 8000 s 3200008 8000 S 3200005 5500 $ 2,200.00 | $ 48.00 3 1,860.00 | § 5720 $ 22880015 6254 § 2501608 4192 167680 |$ 6133
21 Hydrant & Valve Assembly 3 EA |$ 350000 $ 10,500.00 | $ 600000 $  18,00000 | $ 349900 S 1049700 |S 450000 $ 1350000 | 349800 $ 10,484.00 { $ 3.498.00 $ 10,484.00 | § 3,409.58 $ 1022874 15 4,666.33
2 8" Diameter Gate Valve and Box 4 EA |$ 150000 $ 6,000.00 | $ 120000 S 480000 ]S 148800 $ 5952.00 | $ 1,600.00 $ 6,400.00 | $  1,378.00 § 551200 | $ 1378.00 $ 551200 {5 126005 S 507636 | § 1.420.33
23 6" Diameter Gate Valve and Box 4 EA |$ 125000 $ 50000015 800.00 $ 320000}5 101200 $ 4,048.00 | 8 1,100.00 S 4,400.00 | S 954.00 $ 3s1800}l8 71550 $ 2,86200{$ 86019 § 344078 s 970.67
24 1" Copper Tubing 75 W ]s 2300 $ 1,725.00) 5 500 $ 37500s  19.00 § 1,425.00 | $ 19.00 $ 1,425.00 | 5 2000 $ 150000} 2120 $ 15000018 1451 § 1088255 1433
25 374 Copper Tubing 1300 W s 1500 § 19,500.00 | § 450 § 585000 |$ 2000 § 26,00000 | $ 17.00 § 22,100.00 | S 17.00 § 2240000 |$ 1802 § 23426003 2351 $ 30,563.00 | 5 13.83
26 1° Corp Stop and Tap 1 EA |$ 25000 $ 25000 |8 4000 $ 400015 379.00 $ 370.00 | 3 350.00 $ 35000} % 42400 $ 42400 1S 42400 $ 42400{S 8848 S 88488 256.33
27 3/4" Corp Stop and Tap 4 EA |s 22500 § 990000f$ 3500 § 154000 ]$ 54000 § 23,760.00 | $ 350,00 § 15,400.00 | § 37100 § 1632400} S 42400 $ 18658005 78.09 § 34359681$ 30833
28 1" Curb Stop and Box 1 EA |§ 60000 S 600008 17500 $ 17500]% 45600 § 456.00 | 440.00 § 440.00 | $ 583.00 $ 5830015 60850 $ 60950 §$ 197.95 § 10795 |  357.00
29 3/4" Curb Stop and Box 4 EA |s 50000 § 22000008 15000 $ 6,6000015 607.00 $ 26,708.00 | $ 42000 § 18,480.00 | § 530.00 $ 23320005 530.00 §  23,32000}$ 17832 $ 7.846.08 | $  392.33
30 i i 2 EA |s 500000 S 10,000.00 | $ 3,00000 $ 6,000.00 | § 227500 § 5550.00 | $ 240000 § 48000015 212000 $ 424000 | $ 212000 $ 424000 | $ 3,33658 $ 6,673.16 { § 2.558.33
31 Full Depth Pavement Sawcutting 1600 LB |s 500 § 8,000.00 | $ 350 § 5600.00 } $ 450 § 720000} $ 200 § 3200008 100 § 1,600.00 | $ 280 $ 4,480.00 | S 293 § 46880015 3.33
Adjust Existing Manhole & Calchbasin Frames &
32 Covers to Grade 3 EA |$ 20000 $ 720000 |$ 30000 $§  10,800.00 |$ 43100 $ 15516.00 | $ 400.00 $ 14,400.00 | § 15000 § 540000 |8 7234 § 2604241 16847 § 6064928 377.00
Adjust Existing Manhole & Calchbasins to Grade
a3 Using New Frames & Covers 4 EA |5 60000 S 2400005 50000 S 2,00000|$ 77600 § 3,104.00 | § 800.00 § 3,200.00 | $ 395.00 $ 158000 | 47542 § 1,801.68 | $ 627.85 § 2511.40{ S  692.00
34 Adjust Existing Water & Ges Vaive Boves to Grade 109 EA |5 3500 $ 381500 3000 § 327000 )5 13100 § 14,279.00 } $ 20000 $ 21,800.00 | 3 100,00 $ 1090000f$ 2869 S 3427.21|s 2347 § 25582318 12033
35 Asphalt Concrete - Type 1 Base 2,300 TON j$ 11000 $ 25300000fS 7500 $ 172500005 7000 §  161,000.00|$ 8100 3 186,300.00 | § 68.30 $ 157.080.00 |3 6930 $ 150300005 7576 $ 47424800 s 7533
38 Asphalt Concrete - Type 3 Binder 16800 TON ]s 12000 § 19200000 § 5  80.00 $ 128000005 7250 $  116,000.00 | S 7700 § 123,200.00 { § 6040 $ 11104000 |8 7355 $  117.680.00}8 7807 § 12491200 §$  76.50
37 Asphalt Concrete - Type 7 Top 900 TON |$ 14000 $§ 12600000 ]S 8500 $  V6500.00|$ 8600 $ 77.400.00 | § 93.00 § 83,700.00 | $ 7520 $ 67,680.00 |5 8118 §  7306200]|$ 8615 $ 7753500 }$  8B.00
38 Filter Fabric 13,500 SY |$ 150 $ 20,250,00 | $ 060 § 8,100.00 | $ 100 $ 13,500.00 | $ 100 % 13,500.00 | § 120 % 16,200.00 § 5 088 $ 11,880.00 | $ 061 § 823500 1 $ 0.87
39 Type "BB” Concrete Curb and Gutter 8000 LF |$ 1500 § 13500000}$ 1800 $ 16200000 |% 2100 §  189,000.00 ]S 1500 § 135,000.00 | $ 1400 $ 126,00000}§ 1430 § 12870000{S 1538 § 13g4z2000)s 1800
40 ADA Ramp Detectable Warning Surface 150 SF |$s 4000 S 600000 S 4000 $ 600000 |§ 4800 S 7.200.00 | $ 40.00 § 6,000.00 | $ 3200 $ 4800008 2650 § 397500} 3831 § 588965018 4267
41 4* Concrete Sidewalks - No Mesh 30000 SF |$ 500 $ 150,000.00 } $ 450 $  135000.00 | S 430 $ 128,000,001} 440 S 132,000.00 | § 340 § 102,000.00 | $ 380 $  117,000.00§ $ 394 § 11820000 | § 4.40
42 16" Concrete Approach - With Mesh 23000 SF |s 600 $ 138,000.00 | $ 550 $  126500.00 | $ 570 $  131,100.00} S 550 § 126,500.00 | $ 450 s 103,500.00 | § 453 § 10557000 | $ 506 $ 116,380.00 | § 5.57
43 Asphalt Pavement Restoration 20 sY }s 17000 S 340000}$ 11000 S 220000 |3 137.00 $ 274000} s 12400 $ 2,480.00 | 3 50.00 $ 1000008 3601 $ 72020]s 5489 3 100880)5 12367
44 Furnish and Install new Tres {1-1/2° Min_ Calipad) 140 EA |$ 25000 $ 3500000 §$ 27500 § 3850000 §$ 487.00 § 68,180.00 | S 340.00 5 47,600.00 | § 371.00 § 51,04000 | $ 23615 $ 33061.00]5 28752 § 4025280 | §  267.33
45 Topsoil 150 CY [$ 3000 § 4500000§$ 5000 $ 75000008 5300 $ 79.500.00 | 5 4100 $ 61,500.00 | § 53.00 § 79,500.00 | $  39.82 $ 59,730.00 ) 3482 S 5223000 s  48.00
46 Seed, Fertilizing & Mulching 1.7 ACRE |$ 1000000 $ 17,000.00 | $ 3,000.00 $ 5100.00 | $ 15,556.00 $ 2644520 | § 340000 $ 578000 |$ 424000 $ 720800 § $ 274071 § 46592118 520298 § 884507 | $ 731867
47 Survey & Stakeout 1 LS |$3000000 $ 30,000,00 | $20,000.00 $  20,000.00 | $ 1827200 $ 18,272.00 15 3300000 § 33,000.00 | $ 2500000 § 25,000.00 § $ 14,000.00 $ 14,000.00 | 5 16,853.92 § 16,853.92 | $ 23.757.33
48 iMelntenance & Protection of Traffic 1 LS |$2500000 S 25,000.00 { § 13,00000 $  13,000.00 | § 70,000.00 $ 70,000,00 § $ 116,000.00 $ 116,000.00 | § 1500000 $ 1500000 | § 112000 § 1,12000}$ 697731 § 6,977.31 | § 66,333.33
48 Rock Excavation s oy |s 12000 s 600.00 }$ 12000 $ 6000015 11500 § 575.00 1 5 280.00 § 1.400.00 | $ 35000 § 175000 |8 8400 § 42000)$ 56814 § 2,840.70 | $ 17167
Repair Sewer Main up to 12" Diameter with
50 New Pipe 200 LF |$ 8000 § 16,000.00 §$ 20000 $  40,000.00{5 158.00 § 31,800.00 | § 70000 $ 140,000.00 } $ 100.00 $ 20,00000 | $ 11459 $ 229180015 27388 § 5479600 |5  353.00
Supply & Install Galvanized End Section for
51 12" Storm Sewer 1 EA $301.77 $ 30177 % 25000 § 250005 73800 § 738.00} % 25000 $ 250,00 § § 155.00 $ 15500} 23793 § 23793 |5 17947 § 17947 |$ 41267
52 Medium Stone Fill at Storm Sewer Outfall 25 sF |s 123 s 309.50 $17.00 § 425005 3000 S 750.00 1 $ 1100 $ 27500 | $ 400 § 100005 1062 § 265.50 | § 166 § 4150)s 1933
Supply & Install new 5' Diameter Sanitary
53 Sewer Manhole 10 VF |§ 50283 § 502830 {$ 30000 $ 30000015 763.00 § 7.630.00 | s 84000 $ 6,400.00 | $ 280.00 $ 290000 |§ 45715 S 4571.50 | $ 56680 § 56680015 567.67
54 Stone Driveway Restroation 50 sF is 719§ 350.50{ S 001 S 050|$ 1400 § 70000 ] 8 400§ 20000135 200 § 10000 ) 8 560 % 28000]8 1750 § __ 8750018 6.00
TOTALS $  2.176,239.07 $ 1.785650.52 $ 2,069,400.00 | REVISED 7$.2.166,920.00. 1561124100 $  1.743,947.00 | REVISED .S 169785450
CHANGE $ 130.00 | CHANGE $ (23,000.00) CHANGE $270.00
SUBMITTED  §  2,166,780.00 ] SUBMITTED  $  1,634,241.00 SUBMIITED 1,697,584.50




